

Addendum #4
Revised Bid Schedule
3-24-20

Pavement Restoration 2019-2020 Project
City of Cornelius

Several bid item quantities have been revised on the Primary Contract Bid Schedule. The revised bid items are listed below here. The revised Bid Schedule of Prices follows on page 2-4.

NO.	Item Description	Unit	Previous Quantity	Revised Quantity
10	HMAC, Level 2, ½ in. (00745)	TON	1710.0	1840.0
11	Curb Grind 0-2 in. – 6 feet wide (00748)	SYDS	2,569.0	950.0
12	Area Grind 0-2 inch – 20 feet by width of street (00748)	SYDS	951.0	311.0

PAVEMENT RESTORATION 2019-2020 PROJECT

PRIMARY CONTRACT BID SCHEDULE

NO.	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT COST	TOTAL
MOBILIZATION and TRAFFIC CONTROL (00200)					
1	Mobilization (00210)	LS	ALL		
2	Temporary Protection and Direction of Traffic (00225)	LS	ALL		
ROAD WORK (00300)					
3	Roadway Excavation, Aggregate Placement, and Compaction (00330)	CYDS	83.0		
WORK ON EXISTING SEWERS & STRUCTURES (00400)					
4	Existing Trench Backfill - recompaction of trenches 4 ft depth (00405)	CYDS	64.0		
5	Minor Adjustment of Standard Manhole (00490)	EA	12		
6	Adjustment of Standard Water Valve Box/ Gas Valve Box (00490)	EA	7		
BASES (00600)					
7	Full Depth Reclamation Base (FDR) (00643)	SYDS	5,607.0		
8	Portland Cement (00643)	TON	293.0		
9	Asphalt Cement Curing Seal (00643)	TON	7.11		
WEARING SURFACES (00700)					
10	HMAC, Level 2, 1/2 in (00745)	TON	1,840.0		
11	Curb Grind 0-2 in. - 6 feet wide (00748)	SYDS	950.0		
12	Area Grind 0-2 inch - 20 feet by width of street (00748)	SYDS	311.0		
PAVEMENT MARKINGS (00800)					
13	Pavement Bar, Type B-HS 12" Stop Bar and Standard Crosswalk (00867)	SF	214		
TRAFF. SIG.(00900)					
14	Loop Detector Installation (00990)	EA	2		
TOTALS					